
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/06/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0047-09-027
Project STP 2012(564)
Highway SH 5
County COLLIN
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2012(564)          CONTROL: 0047-09-027                   
               COUNTY:  COLLIN                                                        
               LETTING: 07/11/2012                                                    
               REFERENCE NO: 0705                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-7, 2-7, 5-7, 6-7, 7-7                            ) 
        X  GENERAL NOTES (SH. NO.: E                                                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-3 THRU 3-3                                       ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---009, 008---069, 4116--001, 4118--001                          
                                                                                      
               DELETED: 008---006                                                     
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 7522                                                                
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 1-7 - REVISED QUANTITIES FOR ITEMS 110-2001 & 132-2006.    
                     SHEET 2-7 - REVISED QUANTITY FOR ITEM 260-2002.                  
                     SHEET 5-7 - DELETED ITEM 506-2010.                               
                     SHEET 6-7 - ADDED ITEM 556-2010.                                 
                     SHEET 7-7 - ADDED SPECIAL PROVISION 001 TO ITEMS 4116 & 4118.    
                                                                                      
        GENERAL NOTES: SHEET E - ADDED GENERAL NOTE TO ITEM 8.                        
                                                                                      
        SPEC LIST: SHEET 1-3 -ADDED REFERENCE ITEM 7522 TO ITEM 423.                  
                   SHEET 2-3 - DELETED SP(008---006).  ADDED SP(008---009) AND        
                               SP(008---069).                                         
                   SHEET 3-3 - ADDED SP(4116--001) AND (4118--001).                   
                               ADDED SS ITEM 7522.                                    
                                                                                      
        PLAN SHEETS: SHEETS 8B, 9, 9A, 10, 12 REVISED DUE TO ABOVE CHANGES.           
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2012(564) TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 21.500 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 6,479.000 2

104 2017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 704.000 3

105 2021 REMOVING STAB BASE AND ASPH PAV (0-4")

DOLLARS
and CENTS

SY 84.000 4

105 2023 REMOVING STAB BASE AND ASPH PAV (5")
DOLLARS

and CENTS

SY 6,479.000 5

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 47,461.000 6

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 895.000 7

161 2002 006 COMPOST MANUF TOPSOIL (BOS) (4")

DOLLARS
and CENTS

SY 25,497.000 8

164 2027 002 CELL FBR MLCH 

SEED(PERM)(URBAN)(CLAY)
DOLLARS

and CENTS

SY 25,497.000 9

164 2041 002 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 4,634.000 10
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164 2043 002 DRILL SEEDING (TEMP) (COOL)
DOLLARS

and CENTS

SY 4,634.000 11

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 1,112.500 12

169 2001 002 SOIL RETENTION BLANKETS (CL 1) (TY A)

DOLLARS
and CENTS

SY 25,497.000 13

247 2248 033 FL BS (CMP IN PL)(TY D GR 4)(8")

DOLLARS
and CENTS

SY 10,662.000 14

260 2002 003 LIME (HYDRATED LIME (SLURRY))
DOLLARS

and CENTS

TON 209.900 15

260 2009 003 LIME TRT (EXST MATL)(10")
DOLLARS

and CENTS

SY 7,196.000 16

310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 2,666.000 17

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 8.000 18

400 2006 CUT & RESTORING PAV

DOLLARS
and CENTS

SY 149.000 19

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 2,275.000 20

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 778.000 21

PROPOSAL SHEET
PROJECT STP 2012(564) TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
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NO
DESC
CODE

S.P.
NO.
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416 2004 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 890.000 22

416 2005 DRILL SHAFT (42 IN)

DOLLARS
and CENTS

LF 2,128.000 23

423 2007 RETAINING WALL (SPREAD FOOTING)

DOLLARS
and CENTS

SF 800.000 24

423 2009 RETAINING WALL (SOIL NAILED)(FACIA)

DOLLARS
and CENTS

SF 16,050.000 25

423 2011 RETAINING WALL (DRILL SHAFT)(FACIA)
DOLLARS

and CENTS

SF 5,789.000 26

432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 258.000 27

432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN)
DOLLARS

and CENTS

CY 32.000 28

432 2048 RIPRAP (CONC)(FLUME)

DOLLARS
and CENTS

CY 138.900 29

450 2025 001 RAIL (TY PR1)

DOLLARS
and CENTS

LF 1,680.000 30

462 2011 015 CONC BOX CULV (6 FT X 4 FT)

DOLLARS
and CENTS

LF 60.000 31

464 2003 006 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 144.000 32

PROPOSAL SHEET
PROJECT STP 2012(564) TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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S.P.
NO.
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464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 657.000 33

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 951.000 34

464 2028 006 RC PIPE (CL IV)(48 IN)

DOLLARS
and CENTS

LF 486.000 35

465 2005 001 MANH (COMPL)(TY M)

DOLLARS
and CENTS

EA 1.000 36

465 2006 001 MANH (COMPL)(JUNCT BOX)(TY M)
DOLLARS

and CENTS

EA 3.000 37

465 2104 001 INLET EXT
DOLLARS

and CENTS

EA 24.000 38

465 2500 001 INLET(COMPL)(DROP)(TY C)(3-GRATE)
DOLLARS

and CENTS

EA 7.000 39

465 2587 001 CURB & GRATE INLET TYPE I

DOLLARS
and CENTS

EA 16.000 40

466 2054 WINGWALL (PW)(HW=10 FT)

DOLLARS
and CENTS

EA 1.000 41

466 2055 WINGWALL (PW)(HW=11 FT)

DOLLARS
and CENTS

EA 1.000 42

466 2071 HEADWALL (CH-FW-0)(DIA= 48 IN)
DOLLARS

and CENTS

EA 1.000 43

PROPOSAL SHEET
PROJECT STP 2012(564) TxDOT
COUNTY  COLLIN FORM 234-B I-61-5M
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496 2001 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

EA 1.000 44

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 1.000 45

496 2016 REMOV STR (PIPE)

DOLLARS
and CENTS

EA 1.000 46

496 2017 REMOV STR (ABUTMENT)

DOLLARS
and CENTS

EA 1.000 47

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 48

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 9.000 49

506 2002 010 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 330.000 50

506 2009 010 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 330.000 51

506 2041 010 TEMP SDMT CONT FENCE (INLET PROTECT)
DOLLARS

and CENTS

LF 320.000 52

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 543.000 53
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529 2004 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 2,859.000 54

530 2038 DRIVEWAYS (CONC)(HES)

DOLLARS
and CENTS

SY 895.000 55

556 2010 PIPE UNDERDRAINS (TY 5,6,7 OR 8)(6")

DOLLARS
and CENTS

LF 2,331.000 56

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 1.000 57

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 4.000 58

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 2.000 59

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 273.000 60

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 55.000 61

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 204.000 62

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 4,319.000 63

PROPOSAL SHEET
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666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 12.000 64

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 4,319.000 65

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 29.000 66

3224 2008 D-GR HMA(QCQA) TY-B PG64-22

DOLLARS
and CENTS

TON 3,243.000 67

3224 2027 D-GR HMA(QCQA) TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 1,008.000 68

4116 2001 001 SOIL NAIL ANCHORS
DOLLARS

and CENTS

LF 13,296.000 69

4118 2001 001 ROCK NAIL ANCHORS
DOLLARS

and CENTS

LF 4,340.000 70

6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 2.000 71
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Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 
GENERAL NOTES: 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those areas utilized 
and operated by the Contractor.  These areas include, though are not limited to, areas used for 
field offices, equipment and/or material storage, and concrete or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
operating the project within the requirements of the CGP for discharging storm water from the 
subject project and to notify MS4 permit holders of the intent to discharge storm water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the exposed areas 
have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though not limited 
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt plants.  
These areas may be located on or off the subject project’s R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and 
adhering to all requirements of the permit for discharging storm water from the areas under their 
operational control.  Perform regular inspections, prepare a written report of deficiencies, and 
repair deficiencies within the time frame set forth by the permit.  File a Notice of Termination with 
TCEQ upon completion of the project when the exposed areas have been stabilized with a 
vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove 
sediment and erosion control devices as indicated on TxDOT’s Inspection Reports, or as required 
by daily construction practices, within the time frame set forth by the permit.     
 
 
 
 
 
 
 
 
 
 
 

                                                   General Notes Sheet A          



Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 

 
SPECIFICATION DATA 

 
 

Table 1:  Soil Constants Requirements 

Plasticity Index Note 
Item Description 

Max Min  

132 Embk(DC)(Type C) 40 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used in the top 
10 feet of embankment that supports the pavement structure or other locations shown in the 
plans. Do not use shale and obtain approval to incorporate shaley clay produced by the 
construction project.  
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

164 
Cell Fiber Mulch Seed (Perm) 
(U) (C) 

N/A N/A N/A 25,497 SY 

166 * Fertilizer (12-6-6) N/A 500 Lb/Ac 1.3 Ton 

168 Vegetative Watering (8 weeks) N/A 4 Gal/(Wk*Sy) 815.9 Mg 

247 Flexible Base 8” 1.55 Ton/CY 5509  TON

310 Prime Coat (MC-30) n/a 0.20 Gal/SY 2,666  Gal 

  3224 
  3224 

Hot Mix Asphalt (Ty B) 
Hot Mix Asphalt (Ty C) 

6” 
2” 

110
110

Lb/(SY*In) 
Lb/(SY*In) 

3243 
1008 

Ton 
Ton 

* For contractor’s information only 

Note: (1) Base material weight based on 1.50 Ton/CY (dry- compacted) 
(2) Asphalt weight based on 110 Lb/(SY*In) 
(3) Subgrade weight based on 1.5 Ton/CY (dry- compacted)  
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Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 
 

Table 3:  Basis of Estimate for Temporary Erosion Control Items 

Item Description Rate Quantity 

164 Drill Seeding (Temp) (Warm) N/A N/A 4,634 SY 

164 Drill Seeding (Temp) (Cool) N/A N/A 4,634 SY 

166* Fertilizer (12-6-6) 500 Lb/Ac 0.24 Ton 

166* Fertilizer (12-6-6) 500 Lb/Ac 0.24 Ton 

168 Vegetative Watering (8 weeks) 4 Gal/(Wk*Sy) 148.3 Mg 

168 Vegetative Watering (8 weeks) 4 Gal/(Wk*Sy) 148.3 Mg 

*For contractor’s information only 

 
 

Table 4:  Basis of Estimate for Finish Colors (Items 427 & 446) 1 

Element Color Specification Number 2 

Retaining wall Dark beige 30475 

Retaining wall coping Light beige 33617 

 
1. Unless otherwise noted, it is the intent of these plans that all exposed surfaces 

(concrete or steel) of bridges, retaining walls, concrete traffic railing and concrete 
traffic barrier be given a tinted coating as shown or as directed.  Such coating shall 
meet the applicable provisions of Item 427 or Item 446.  
 

2. Federal Standard 595b colors. 
 

GENERAL 
 
Protection of Fiber Optic Cable Systems 
 
The State and/or its Contractor should provide five (5) days notice before any work is performed 
by calling MCI at 1-800-MCI-WORK (624-9675) and DIG TESS at 1-800-344-8377 to determine 
if fiber optic is buried anywhere on the DART property to be used by the State.  
 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly, but will be considered 
subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent with the 
state implementation plan as prepared by the Texas Commission on Environmental Quality. 
 

                                                   General Notes Sheet C          



Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 
The disturbed area for this project, as shown on the plans is 2.87 acres.  However, the Total 
Disturbed Area (TDA) will establish the required authorization for storm water discharges.  The 
TDA of this project will be determined by the sum of the disturbed area in all project locations in 
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project 
limits and/or within 1 mile of the project limits.  The department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction site as shown on the plans, according to the TDA of the project. The Contractor will 
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL 
for construction support activities on or off of the project row according to the TDA of the project.  
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of 
permit (NOI, or Construction Site Notice) to the Engineer, for any PSL located in the project limits 
or within 1 mile of the project limits. Follow the directives and adhere to all requirements set forth 
in the TCEQ, Texas Pollution Discharge Elimination System, Construction General Permit 
(TPDES, CGP). 
 
Prior to contract letting, bidders may request electronic earthwork information by email. 
Email: Barry.Heard @ txdot.gov 
Earthwork files will be provided by email or by using TxDOT’s Dropbox FTP Service. 
 
Bidders may also obtain a free computer diskette that contains earthwork information from the 
Engineer’s office.  Paper copies of cross-sections may be produced by using the provided free 
diskette at the bidders’ expense and at copying companies. This data is for non-construction 
purposes only and it is the responsibility of the prospective bidder to validate the enclosed data 
with appropriate plans, specifications and estimate for the project(s). 
 
Leave all right of way areas undisturbed until actual construction is to be performed in said areas. 
 
Use established industry and utility safety practices to erect poles, luminaries, signs or structures 
near any overhead or underground utility.  Consult with the appropriate utility company prior to 
beginning such work.  
 
Underground utilities owned by the Texas Department of Transportation may be present within 
the Right-Of-Way on this project.  For signal, illumination, surveillance, and communications & 
control maintained by TxDOT, call the TxDOT Traffic Signal Office (214-320-6682) for locates a 
minimum of 48 hours in advance of excavation.  For irrigation systems, call TxDOT Maintenance 
Landscape Office (214-320-6205) for locates a minimum of 48 hours in advance of excavation.  If 
city or town owned irrigation facilities are present, call the appropriate department of the local city 
or town a minimum of 48 hours in advance of excavation.  The Contractor is liable for all damages 
incurred to the above mentioned utilities when working without having the utilities located prior to 
excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the 
project with a vegetative cover at a minimum of 70% density for the control of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by negligence or a 
failure to have utility locates performed. 
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Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 
Perform all electrical work in accordance with the National Electrical Code and Texas Department 
of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective area to 
coordinate electrical services installations. 
 
Meet weekly with the Engineer to notify him or her of planned work for the upcoming week. 
 
Provide the Engineer with a daily work schedule of planned work. 
 
Submit pre-letting questions, by email only, to the attention of Area Engineer or Area Engineer’s 
representative. 
 
Email:  Barry.Heard@txdot.gov  
 
Answers will be provided by email. 
 
An electronic file containing pre-letting questions and TxDOT answers will be provided upon email 
request. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to commencing work. 
 
Item 8: 
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1. 
Incentive provisions for early contract completion, based upon contract liquidated damages will 
apply to this project. 
 
Item 100: 
Remove the existing roadway small signs, delineators and object markers as shown on the plans, 
or as directed, during construction within the right of way.  Small sign, delineator and object 
marker removals are subsidiary to this Item. 
 
Remove any and all remaining items not listed and paid for under other items of the contract, 
including but not limited to: old/abandoned utilities, driveways, fences, trees, miscellaneous 
structures, house slabs, parking lots and other miscellaneous items as encountered. 
 
The limits of preparing right of way will be measured from Sta. 391+00 to Sta. 412+50 along the 
centerline of construction. 
 
Item 104: 
 
In those areas where the pavement is not to be overlaid, provide a smooth surface after the curb 
removal.  Planing or grinding is considered an acceptable method at these locations.  
Measurement and payment is in accordance with this item. 
 
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.  

                                                   General Notes Sheet E          
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Project Number: STP 2012(564)  Sheet:  
  
County: COLLIN     
 
Highway: SH 5  Control:  0047-09-027 
 
 
 
Items 105, 251, 305, and 354: 
 
Saw existing asphalt along neat lines where portions are to be left in place temporarily or 
permanently.  Sawing is not paid for directly, but is subsidiary to this item. 
 
 
Item 105: 
 
Take possession of recycled asphalt pavement from the project and recycle the material. 
 
Properly dispose of unsalvageable material at your own expense. 
 
 
Item 110:  
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth of at 
least 8 inches and compact in accordance with the specifications.  
 
Perform the following test by an approved laboratory on excavated soils when used for roadway 
embankment:  1- Tex-145-E (Sulfate Content in Soils), 2- Tex-106-E (Plasticity Index).  Provide 
the above-mentioned test results on sources outside of the right of way at no expense to the 
department.  Contact the Engineer for a list of approved laboratories.  Notify the Engineer 72 
hours before sampling and testing material. Perform split-sample verification testing with the 
engineer when directed. The Engineer will sample and test soils produced by the construction 
project for specification requirements or material sources specified in the plans. 
 
Excavated shale is not an acceptable material for embankment. 
 
 
Items 110 and 132: 
 
Excavation and embankment for driveways, sleeper slabs, alleys and intersections will not be paid 
for directly, but will be considered subsidiary to these items. 
 
 
Items 110, 132 and 164: 
 
Perform vertical tracking on slopes to temporarily stabilize soil.  Provide equipment with a track 
undercarriage capable of producing a linear soil impression measuring at least 12 inches in length 
by 2 to 4 inches in width by ½ to 2 inches in depth.  Do not exceed 12 inches between track 
cleats.  Install continuous linear track impressions where the minimum 12 inches in length 
impressions is perpendicular to the direction of water flow.  Vertical tracking will not be paid for 
directly, but considered subsidiary to these items. 
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Highway: SH 5  Control:  0047-09-027 
 
 
 
Item 132:  
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish material 
that is free from vegetation or other objectionable material and that conforms to the requirements 
of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with Item 260, “Lime Treatment 
(Road-Mixed)” in order to meet these requirements.  Use Tex-121-E, figure 1, page 5 to calculate 
the amount of lime required.   Furnish material containing sulfate at or below the threshold of 5000 
parts per million (ppm).  For material with sulfate levels greater than 3000 ppm, allow the mixture 
to mellow for at least three days, or as directed.  Test soil for sulfate levels in accordance with 
Tex-145-E.  Use an approved laboratory to perform tests for sulfate and plasticity index and 
provide results on sources outside the right of way to the department.  Contact the Engineer for a 
list of approved laboratories.  Notify the Engineer 48 hours before sampling and testing material. 
Perform split-sample verification testing with the Engineer when directed.  The Engineer will 
sample and test material produced by the construction project for specification requirements or 
material sources specified in the plans.  The Engineer will test material placed or excavated to a 
depth of one foot below and laterally to one foot outside the proposed treatment limit.  Lime 
treatment and testing of this material will not be paid for directly, but will be considered subsidiary 
to this item. 
 
Do not use shaley clays in embankment unless approved in writing. 
 
Use embankment material Type C2 described in Table 1 “Soil Constants Requirements” for 
embankments behind bridge abutments to the extent of the bridge approach slabs, and other 
embankments enclosed by an abutment and / or retaining walls 
 
 
Item 169: 
 
Hydraulically apply Flexterra FGM or CocoFlex ET-FGM, or install North American Green SC150 
or Landlok CS2 for erosion control on the specified slopes or areas in the construction plan.  
 
Water for application, seeding, labor, equipment, tools, supplies, materials, fertilizer and 
incidentals will not be paid for directly but will be subsidiary to this Item. 
Apply as required per manufacturer’s recommendations. 
Use Tables under Item 164 to determine type of seeds to be used. 
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Item 247:  
 
Provide Type D, Grade 4 Flexible Base that meets the following requirements: 
 

Table 5:  Percent Retained on Sieve 
 

1-3/4” 7/8” 3/8”         No. 4 No. 40 
0  10-35 30-50 45-65 70-85 

 
 Liquid Limit, % max:      40 
 Linear bar shrinkage, % max:     6.0 
 Wet ball mill, % max:      40 
 Wet ball mill, % max increase passing the no. 40 sieve: 20 
 Clay balls, % max:      1.0 
 
 
Compact to at least 98% of the maximum density determined by Tex-113-E. Construct uniform 
layer thickness of 12 inches or less with the required density and moisture content.  Triaxial class 
is required for Grade 1 and 2. Minimum PI is equal to three (3) for all grades.   
 
The use of contractor-owned recycled crushed concrete is allowed provided it meets the 
Departmental Material Specification, DMS-11000 requirements. 
 
Item 260:  
 
Furnish and distribute MS-2 smoothly and evenly at the rate of 0.20 gallons per square yard to 
cure lime, as directed.   
 
Provide Commercial Lime Slurry and apply lime by slurry placement method. 
 
Do not use MC-30 on base courses placed between April 16 and September 15.   
 
Item 320: 
 
Material Transfer Device is required. 
 
The use of windrow pick-up equipment is allowed except on the first course of roadway material 
placed over the subgrade. 
 
Item 400: 
 
Structural Excavation is not paid for directly but is considered subsidiary to pertinent Items.  
 
When placing concrete storm drain pipe on slopes of greater than 10 percent, provide cement 
stabilized backfill to a depth shown on the plans.  The aggregate shall conform to the 
requirements of Article 421.2.E.2. 
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Item 420: 
 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form removal. 
 
Item 421: 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates will be 
provided by the Engineer. 
 
Provide High Performance Concrete (HPC) of the class specified for the following bridge 
components: approach slabs, abutments, bents, columns, slabs, sidewalks and medians. 
 
Provide High Performance Concrete (HPC) of the class specified for all railing and permanent 
concrete traffic barrier placed on bridges or approach slabs. HPC concrete is not required for 
portions of rail or concrete traffic barrier not located on a bridge.    
 
Provide sulfate resistant concrete for box culverts and all drilled shafts.  At the contractor’s option, 
a sulfate resistant high performance concrete may be used; however, high performance concrete 
is not considered sulfate resistant concrete when Class C fly ash and Type I cement is used in the 
mix design.   
 
Maturity meters may be used for temperature gradient determination in mass concrete pours. 
 
Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete elements 
except drilled shafts.  
 
Provide a digital hydraulic compression testing Machine and accessories. The machine shall have 
a minimum testing range of 2500 pounds force to 250,000 pounds force with a hydraulic switching 
valve to allow for rapid advancing, hold, controlled advancing and rapid retracting. The machine 
shall have a load cell to measure compressive forces within the testing range and shall be 
calibrated and verified in accordance with ASTM latest version.  The Machine can meet or exceed 
the following when approved by the Engineer: 
  
ELE International ACCU-TEK250 Digital Compression Tester including accessories or Forney F-
250EX Standard Compression Machine including accessories or TxDOT approved equal.  
 
Air-entrain all cast-in-place concrete except for Class "B" and concrete used in drilled shafts. For 
structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the air 
content at the job site. Limit the adding of air bags in the field to one trial.  For structural concrete 
in abutments, bents and columns do not reject the load of concrete due to low air content; accept 
concrete based on strength tests.  Structural concrete in approach slabs, slabs, sidewalks, 
medians and rails shall meet the provisions of the specification.  Precast structural members do 
not require air entrainment. 
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Item 423: 
 
All retaining walls will have a uniform texture and appearance. 
 
Unless otherwise noted in the plans, the top of the leveling pad is located 2 feet below the 
proposed ground. 
 
Square foot surface area of retaining wall is measured from the top of retaining wall to the top of 
the leveling pad. 
 
Supply drainage aggregate meeting the requirements of this item for use as filter material with the 
retaining wall.  
 
Submit design calculations supporting the details necessary to incorporate coping, railing, inlets, 
drainage, electrical conduits and any additional necessary features. 
 
Use the same fascia pattern throughout the entire project, including cast in place full height 
retaining walls or retaining wall type abutments. 
 
Submit detailed drawings depicting the patterns and matching of precast with cast-in-place for 
approval. 
 
At contractor's expense, repair all damage to the precast units (such as chips) as required to 
match the fascia pattern. 
 
 
Items 423 and 427: 
 
Unless otherwise noted on the plans, provide a stone finish on all retaining walls.  Supply form 
liners providing a finish similar to that derived from pattern 330 “Ashlar Stone” by Greenstreak or 
Pattern 17002 “Austin Ashlar” by Fitzgerald or equal.  Do not exceed a maximum pattern depth of 
1 ¼ inches. 
 
Retaining wall colors are shown elsewhere in the plans. 
 
 
Item 427: 
 
Finish concrete structures surface area I with an opaque sealer of the color(s) shown elsewhere in 
the plans in accordance Item 427.   
 
Apply a 4-SF sample of each color on the project surfaces for approval.  Adjust color as required 
by Engineer to compensate for surroundings and natural lighting conditions on the project site. 
 
Ensure that surfaces are free of weak surface material, curing compounds and other surface 
contaminants prior to coating.  
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FORM LINER FINISHES: Place architectural concrete treatments as shown.  Placement is 
subsidiary to this item. 
  
Provide form liners that release without leaving pieces of liner material on the concrete and 
without pulling or breaking concrete from the textured surface.  Provide form release agents as 
recommended by the manufacturer.  Replace form liners as directed that have become damaged 
or worn.  Replacement of form liners is considered incidental to the work and no additional 
compensation is provided.  

  
Provide sample panels a minimum of ten days in advance of starting construction of the textured 
concrete surfaces. Construct sample panel(s) in accordance with Item 427.4.B.2.d “Form Liner 
Finish” using each type of approved form liner. Sample panels must meet the requirements of the 
plans and specifications and be approved before any construction form liners may be ordered, 
obtained or used.  Provide panels having a textured portion at least 5'-0" by 5'-0" with a 
representative un-textured surrounding surface.  If directed, construct and finish additional test 
panels until a satisfactory concrete surface texture is obtained. 

  
The approved sample panel is the standard of comparison for the production concrete surface 
texture.  If directed, build a new test panel to demonstrate acceptability of any proposed change in 
construction method. 

  
Tool or replace areas requiring surface treatment that do no match their associated sample 
panels.  Upon completion, tooled or replaced panels must match the associated sample panel.   
Tooling or replacement is at the contractor's expense.  
 
Item 442:   
 
Use temperature Zone 1 for CVN testing. 
 
 
Item 464: 
 
The concrete collars and the connections of pipes to existing or proposed concrete boxes or pipe 
will not be paid for directly but will be considered subsidiary to the various bid items. 
 
At locations where storm drains dead-end, plug with a concrete plug of a thickness equal to 1 ½ 
inches per foot of diameter of pipe with a minimum thickness of 3 inches.  The cost of the plugs 
shall be included in the unit price bid per foot of the various storm drain pipes. 
 
 
Item 471: 
 
Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds.  Supply un-
painted cast iron inlet grate and frame and/or cast iron manhole frame and cover. 
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Item 479: 
 
Accept ownership of inlet grates and manhole covers and properly dispose of them outside the 
limits of the right of way in accordance with federal, state and local regulations. 
 
 
Item 496: 
 
Concrete pavement removed as a result of removing the inlets will not be paid for directly but will 
be considered as subsidiary to Item 496. 
 
Inlet grates and manhole covers become the property of the contractor for disposal. 
 
 
Item 502: 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and dispose 
of this material when work resumes.  Backfilling pavement edges, and the materials required for 
the work will be subsidiary to this item.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets.   
 
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where the 
existing vertical clearance has changed.  Install Signs to the satisfaction of the Engineer prior to 
opening to traffic.  Plywood sign blanks will have minimum dimensions of 84" X 12".  Work 
performed and materials are subsidiary to this item. 
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the Engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
 
 
Item 506: 
    
Take all practicable precautions to prevent debris from being discharged into the Waters of Texas 
or a designated wetland.  Install Best Management Practices before demolition begins and 
maintain them during the demolition.  Remove any debris or construction material that escapes 
containment devices and are discharged into the restricted areas, before the next rain event or 
within 24 hours of the discharge. 
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SW3P Maintenance Reports are made every seven calendar days.  Make corrections as soon as 
possible before the next anticipated rain event or within seven calendar days after being able to 
enter the site to work for each BMP.  A BMP site being "Too Wet to Work" is the only acceptable 
reason for not accomplishing the corrections with the seven calendar day time limit and should be 
thoroughly documented on Form 2118.  If maintenance corrections are not made within this time 
frame then all work will cease, time charges will continue until SW3P is brought into compliance 
and is documented on Form 2118 after TxDOT review.  
 
This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and Notice of 
Intent or Construction Site Notice.  Laminate the sheets and bond with adhesive to 36" X 48" 
plywood sign blanks.  Ensure the sheets remain dry.  Apply Type C Blue reflective sheeting as the 
background and add the text “SW3P” in 5" white lettering, centered at the top.  Attach the signs to 
approved temporary mounts and locate at each of the project limits or as directed by the 
Engineer.  SW3P Signs, maintenance, and repostings will be subsidiary to Item 502. 
 
 
Item 508:  
 
Testing of materials used in the construction of a temporary detour may be waived when 
approved by the Engineer. 
 
 
Item 529: 
 
Provide grooved joints at 10-foot intervals and ¾ inch expansion joint material for doweled curb at 
the same locations as on the existing pavement.   
 
For Curb and Gutter sections, provide grooved joints at 10-foot intervals and ¾ inch expansion 
joint material at a maximum of 50-foot centers and at all radius points and inlets.   
 
Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding curb 
or curb and gutter section.   
 
Saw joints at the same location as on the existing pavement.   
 
 
Item 530: 
 
Provide Class “HES” concrete for concrete intersections and driveways listed or shown on the 
plans. 
 
 
Item 556: 
 
The unit price bid per linear foot of "pipe underdrain" shall include the cost of making connections 
to storm sewer lines. 
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Place bell and spigot type pipe with an open joint of approximately ¾ inch. 
 
In the event that Type 5 Underdrain Pipe is bid, make the connection as shown in the plans.  The 
cost of making the connection will be considered subsidiary to this item. 
 
The requirements for decantation of filter material are deleted for this project. 
 
 
Items 644, 647, and 650: 
 
Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign support 
towers, obtain verification of all proposed locations. 
  
Provide field galvanizing and metalizing equipment, as per Item 445, at all times and make repairs 
to galvanized surfaces according to the above specification item at intervals as directed.  
  
All sign mounts shall have a clamp base system for all small roadside sign assemblies. 
  
After sign supports with signs attached have been erected, wash individual units requiring 
cleaning with an approved cleaning solution to remove all grease, oil, dirt, smears, streaks, and 
other foreign particles. 
 
Torque the anchor bolts for only the Exit Gore signs to 60 foot-pounds. 
 
 
Item 3224:  
 
Design for a target Laboratory-molded density of 97.0% when using the TGC (Tex-204-F, part I). 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B. 
 
Provide the Engineer the opportunity to witness all mixture design tests. The Engineer may 
require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Provide PG binder 64-22 in Type B mixture. 
 
Provide PG binder 70-22 in Type C mixture. 
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                                                  PROJECT :  STP 2012(564)            
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY                                       
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 161  COMPOST (160)                                                
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 423  RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)     
                         (458)(556)(7522)                                             
               ITEM 432  RIPRAP (420)(421)(427)(440)                                  
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 496  REMOVING STRUCTURES (430)                                    
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              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (432)(556)                                          
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 556  PIPE UNDERDRAINS (402)(432)                                  
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQURIED PAYROLL INFORMATION (000--1483)            
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS (000--1966)                               
              SPECIAL PROVISION "PARTNERING (000--2329)                              
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2484)        
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---009)(008---069)(008---119)    
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
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              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---007)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  4116  (4116--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  4118  (4118--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 3224 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (300)(301)(320)(520)    
                        (585)                                                        
              ITEM 4116 SOIL NAIL ANCHORS (421)(440)                                 
              ITEM 4118 ROCK NAIL ANCHORS (421)(440)                                 
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 7522 PREFABRICATED SOIL DRAINAGE MATS                             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications 

SPECIAL PROVISION 
008---009 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of the 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion.  The first sentence of the first 
paragraph is voided and replaced by the following: 

Working day charges will begin 180 calendar days after the date of the written authorization to 
begin work, or the first day of construction activity if the work is initiated with in the 180 day 
period. 



2004 Specifications 

SPECIAL PROVISION 
008---069 

Prosecution and Progress 
 
For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or 
requirements of this Item are waived or changed hereby. 

This Item is supplemented by the following: 

8.11. No Excuse Incentive Using Road-User Cost or Contract Administration 
Liquidated Damage Values and Disincentive Using Road-User Cost.  This 
special provision is for the application of incentives and disincentives as follows: 

• no excuse incentives for early Contract completion using contract administration 
liquidated damage or substantial completion of work ahead of time using road-
user cost values as basis and  

• disincentives for late substantial completion of work using daily road-user costs.  

Incentive provisions, based on contract administrative liquidated damages, will 
apply when shown on the plans. Incentive provisions, based on road-user cost, will 
apply when shown on the plans.   Disincentive provisions, based on road-user cost, 
will apply when road-user cost incentive provisions are shown on the plans.  The 
disincentive provisions, based on road-user cost, will also apply when shown 
separately on the plans (without an associated road-user cost incentive). Definitions 
are as follows: 

• Contract Completion - The final acceptance date (day) unless performance, 
establishment and maintenance periods occur.  In the case of performance, 
establishment and maintenance periods, completion shall be considered when all 
work is complete and accepted except for performance, establishment and 
maintenance periods, with time computed to the suspension of time charges for 
the acceptance process. 

• Substantial Completion of Work - The date (day) when all project work (or the 
work for a specified milestone or phase) requiring lane or shoulder closures or 
obstructions is completed, and traffic is following the lane arrangement as shown 
on the plans for the finished roadway (or the specified milestone or phase of 
work); all pavement construction and resurfacing are complete; and traffic 
control devices and pavement markings are in their final position (or as called 
for on the plans for the specified milestone of work). The Engineer may make an 
exception for permanent pavement markings provided the lack of markings does 
not cause a disruption to traffic flow or an unsafe condition for the traveling 
public, and work zone pavement markings are in place. 
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When A + B Bidding provisions are included in the Contract, the B working days 
bid will be considered as the time allowed for completion, contract or substantial as 
applicable.  In addition, the plans will show either the number of working days or a 
specific date for the purposes of computing substantial completion incentives or 
disincentives. 

Time change adjustments will be made in accordance with the schedule required to 
meet Article 8.1, “Prosecution of Work” and Article 8.2, “Progress Schedules,” the 
proposal, and the plans.  For Contracts with milestone dates, time charges for the 
completion incentive will not be adjusted for weather, weekends, holidays, 
suspension of contract time; utility, right of way, or railroad issues; catastrophic 
events; or any other unforeseeable event not under the control of the Department.   

Time charges for completion disincentives may be adjusted by the Engineer when; 

• work, under the control of the Department, such as extension of limits or 
changes in scope, change the actual duration of completion, 

• delays occur due to unadjusted utilities or unclear right-or-way when clearance is 
the responsibility of the Department, or  

• catastrophic events occur, such as a declared state of emergency or natural 
disaster, if the event directly affects the Contractor’s prosecution.   

A. No Excuse Incentives. When shown on the plans and in accordance with the 
Contract, the Department will pay a no excuse incentive for the early Contract 
completion or substantial completion of work under the number of working 
days stipulated in the Contract.  The maximum number of working days used in 
computing the credit will be 30 days for each milestone and Contract 
completion incentive unless otherwise shown in the Contract.  The amount of 
the credit will be added to money due or to become due to the Contractor.  

1. Early Contract Completion Incentive.  The incentive will be based on the 
difference between the actual early Contract completion days and the 
Contract completion days in the Contract. The difference will then be 
multiplied by the daily contract administration liquidated damage value 
shown in the proposal.  

2. Early Substantial Completion of Work Incentive.  The incentive will be 
based on the differences between the actual early substantial completion of 
work and the Contract days allowed to substantially complete the work (or 
the specified milestone or phase of work).  The difference will then be 
multiplied by the daily road-user cost values specified for substantial 
Contract completion (or road-user cost specified for the corresponding 
milestone or phase of work). 

B. Disincentives for Failure to Substantially Complete Work on Time.  When 
shown on the plans and in accordance with the Contract, failure to substantially 
complete the work (or specified milestone or phase of work) within the 
established number of working days  

will result in the assessment of disincentives using the daily road-user cost shown 
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on the plans for each working day in excess of those allowed.  The road-user 
cost disincentive deductions will be in addition to any Contract administration 
liquidated damages, in accordance with Article 8.5, “Failure to Complete Work 
on Time.”  The amount of the disincentive will be deducted from money due or 
to become due to the Contractor.  The road-user cost disincentives will be 
assessed not as a penalty, but for added expense incurred by the traveling 
public. 

 3-3 008---069 
  03-07 



2004 Specifications CSJ 0015-07-065, 
 0508-01-331 & 0047-09-027 

SPECIAL PROVISION 

TO 

SPECIAL SPECIFICATION 

4116--001 

Soil Nail Anchors 
 

For this project, Special Specification 4116, “Soil Nail Anchors,” is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived 
or changed hereby. 
 
Section 2 (1), Materials – Hydraulic Cement Concrete is supplement by the following: 
 
The grout mix shall have a minimum water/cement ratio of 0.4. 
 
When a sand cement mixture is used for grouting soil nail anchors, the grout mixture shall have a 
minimum slump flow of 20-inches. The slump flow of the grout shall be tested in accordance 
with ASTM C 1611-Test Method for Slump Flow of Self-Consolidating Concrete. 
 
The need for stiffer grout may arise when the hollow-stem auger drilling method is used or it is 
desired to control leakage of grout into highly permeable granular soils or highly fractured rock.  
In these instances the Engineer may waive the requirements of slump flow testing. 
 
Section 4 Construction, (3) Soil Nail Anchor Tests is supplement by the following: 
 
When shown in the plans, Proof Testing of production nails shall be conducted.  The number, 
length and target load of nail to be proof loaded must be satisfied and tested according to the 
following criteria: 
 
The Engineer shall determine the locations of each proof load nail after production nail 
installation has been completed and prior to application of pneumatically placed concrete 
temporary facing.  Production proof test nails shall be completely grouted with the pneumatically 
placed concrete sufficiently voided around the nail head to allow free nail movement. 
 
Proof nail loading sequence shall follow that outlined for Test Anchors. 
 
Proof Test Nail Acceptance Criteria: 
 
The total creep movement is less than 0.04” during the final 10 minute reading increment.  If 
movement exceeds this value, the Engineer may require an additional hold period of up to 60 
minuets with a 0.08” total creep movement maximum including the movement from the original 
10 minute hold.  
 
Section 5 Measurement is supplement by the following: 
 
Soil nail anchor proof tests are subsidiary to this Item. 
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2004 Specifications CSJ 0015-07-065 & 0047-09-027 

SPECIAL PROVISION 

TO 

SPECIAL SPECIFICATION 

4118--001 

Rock Nail Anchors 
 
 

For this project, Special Specification 4118, “Rock Nail Anchors,” is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived 

r changed hereby. o
 
S
 

ection 2 (1), Materials – Hydraulic Cement Concrete is supplement by the following: 

T
 

he grout mix shall have a minimum water/cement ratio of 0.4. 

When a sand cement mixture is used for grouting rock nail anchors, the grout mixture shall have 
a minimum slump flow of 20-inches. The slump flow of the grout shall be tested in accordance 

ith ASTM C 1611-Test Method for Slump Flow of Self-Consolidating Concrete. w
 
The need for stiffer grout may arise when the hollow-stem auger drilling method is used or it is 
desired to control leakage of grout into highly permeable granular soils or highly fractured rock.  
n these instances the Engineer may waive the requirements of slump flow testing.   I

 
S
 

ection 4 Construction, (3) Rock Nail Anchor Tests is supplement by the following: 

When shown in the plans, Proof Testing of production nails shall be conducted.  The number, 
length and target load of nail to be proof loaded must be satisfied and tested according to the 
ollowing criteria: f

 
The Engineer shall determine the locations of each proof load nail after production nail 
installation has been completed and prior to application of pneumatically placed concrete 
temporary facing.  Production proof test nails shall be completely grouted with the pneumatically 

laced concrete sufficiently voided around the nail head to allow free nail movement.   p
 
P
 

roof nail loading sequence shall follow that outlined for Test Anchors. 

P
 

roof Test Nail Acceptance Criteria:  

The total creep movement is less than 0.04” during the final 10 minute reading increment.  If 
movement exceeds this value, the Engineer may require an additional hold period of up to 60 
minuets with a 0.08” total creep movement maximum including the movement from the original 
0 minute hold. 1

 
S
 

ection 5 Measurement is supplement by the following: 

Rock nail anchor proof tests are subsidiary to this Item. 
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2004 Specifications CSJ 0015-06-071, 0113-13-149, Etc., 
 2552-01-036, 2552-01-038, 

0700-03-114, 0914-33-028 & 0047-09-027 

SPECIAL SPECIFICATION 

7522 

Prefabricated Soil Drainage Mats 
 

1. Description.  This Item shall govern for a polymer core covered on one side by a suitable 
filter fabric and shall be placed as shown on project plans or as directed by the Engineer.  
The Contractor shall furnish all necessary labor, equipment, and materials and perform all 
operations necessary for the installation of prefabricated soil drainage mats in accordance 
with the details shown on the plans and with the requirements of this specification. 

2. Material Requirements. 

A. Physical Requirements.  Filter fabric shall conform to the requirements of 
Departmental Materials Specification DMS-6200, "Filter Fabric".  The filter fabric shall 
be uniformly bonded to the core to prevent fabric intrusion into the core channels during 
backfilling. 

The drain core shall provide substantial support for the filter fabric and provide an 
adequate waterway for efficient hydraulics.  For walls with a low risk to exposure to 
gasoline, a High Impact Polystyrene drain core will be permitted.  For walls with a high 
risk to gasoline exposure, the drain core shall be inert to gasoline and a Polystyrene 
drain core will not be permitted. 

The drain core shall have a compressive strength of 4000 psf minimum when tested in 
accordance with ASTM D 1621 (Procedure A).  The core shall have a minimum overall 
thickness of 0.300 in.  The core shall permit unobstructed flow through a minimum of 
50% of the geocomposite surface in contact with the soil backfill.  The geocomposite 
surface is defined as the combined fabric/polymer plane separating the soil from the 
innermost water flow channel. 

B. Packaging Requirement.  The soil drainage mat shall be standard uniform sheets of 
specified length, width and number.  Mats shall be packaged in a suitable wrapper to 
protect the mat from damage due to ultraviolet light and moisture during normal storage 
and handling. 

C. Identification Requirement.  Each package shall be labeled or marked in such a 
manner that the information for sample identification and other quality control purposes 
can be read from the label without opening the packaging.  Each package shall be 
identified by the manufacturer with the number and dimensions of mats enclosed. 
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3. Construction Methods.  Beginning at the bottom of the excavation, position the panel with 
the filter fabric toward the soil.   

During assembly, the panels shall be held firmly in place by anchors, mastic adhesive or 
similar method as approved by the Engineer.  Securing pins shall not be driven through 
water stops or waterproofing membrane. 

Panels shall be placed with no space between adjacent panels.  Overlapping of interlocking 
panels will be permitted but not required.  A minimum of 6 in. of filter fabric overlap will be 
required between adjacent panels.  Fabric overlap shall be in the direction of water flow. 

The filter fabric shall be wrapped under the exposed ends of the drainage core to prevent soil 
migration into the core. 

Where drainage mat terminates in filter material, the end shall extend into the filter material 
a minimum of 6 in. and be no closer than 3 in. from the edge of the filter material. 

Where drain pipe is indicated, place the drain pipe next to the core and wrap the fabric 
around the pipe and tuck it securely behind the core.  The fabric shall overlap the bottom of 
the core by a minimum of 6 in. 

4. Measurement and Payment.  No direct measurement and payment will be made for the 
work performed or the equipment and materials to be furnished under this Item.  Payment 
for all work and materials shall be considered subsidiary to the various bid items of which 
the mat is a part as required by the plans. 
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